

11400 Long Street Balch Springs, TX 75180-3232 Phone: 972-557-8789

Fax: 972-557-7209

**Inc.** Website: www.concordcommercialservices.com

# City of Mesquite Estimate

Date	Estimate #
4/19/2018	18-125

Name / Address		Location of Work			
City of Mesquite Accounting Division P.O. Box 850137 Mesquite, TX 75185-0137		Fire Station #2 4609 Sarazen Dr. Mesquite, TX 75150			
	CCS Estimator	City Official			P.O. #
	GHA	Larry Ewing	;	1	
D	escription		Quantity	Rate	Total
- Disconnect and remove existing mop sink - Open up drywall for plumbing and electrical re - Supply and install two (2) new 3/4" hot and co - Connect customer supplied extractor and holdi - Run approximately 60' of new conduit from pe - Supply and install new 60 amp wiring in new 6 - Supply and install new 60 amp breaker in pane - Connect new extractor - Replace drywall and finish to match existing - Test and verify for proper operation - Clean and remove any construction debris as g  Labor and Material  Maintain a Clean and Safe work environment at Will coordinate with on site personnel to limit a	ald water supply lines ing tank to existing drain line anel box in Bay Area conduit in Bay Area el box and connect wires generated by this Contractor all times.  Indicate the control any business disruption	n.		9,205.08	9,205.08
Thank you for giving us the opportunity to bid of	on this job!	Subt	otal		\$9,205.08
Acceptance: The above prices, specifications and conditions are satisfactory and hearby accepted. You are authorized to do the work as specified. Payment will be made as outlined above.		icu. Tou	Sales Tax (8.25%)		\$0.00
Signature:		Tot	al		\$9,205.08

Per Bid #2018-037, time and materials contract. Labor and Materials (not to exceed) Time frame of completion after receiving PO\_\_\_\_ Days



11400 Long Street Balch Springs, TX 75180-3232 Phone: 972-557-8789

Fax: 972-557-7209

**Inc.** Website: www.concordcommercialservices.com

### City of Mesquite Estimate

mate #
3-126

Name / Address  City of Mesquite Accounting Division P.O. Box 850137 Mesquite, TX 75185-0137		Location of Work  Fire Station #5 2141 N. Galloway Ave. Mesquite, TX 75150			
	CCS Estimator GHA		Official / Ewing	]	P.O. #
D	escription		Quantity	Rate	Total
Scope of Work - Set up and install new custome  Open up drywall for plumbing and electrical r  Supply and install two (2) new 3/4" hot and co  Run and tie in the drain to either the mop sink  Vent dryer piping to the outside  Connect customer supplied extractor unit and  Supply and install new 60 amp wiring in cond  Supply and install new 60 amp breaker in pane  Connect new extractor  Replace drywall and finish to match existing  Test and verify for proper operation  Clean and remove any construction debris as g  Labor and Material  Maintain a Clean and Safe work environment at  Will coordinate with on site personnel to limit a	uns, drops and ties ins old supply lines or a drain pipe inside the wall bel holding tank with pump uit, run electrical conduit and set el box and connect wires generated by this Contractor t all times. and control any business disruptio	boxes as require		7,567.62	7,567.62
Thank you for giving us the opportunity to bid	on this job!		Subtotal		\$7,567.62
Acceptance: The above prices, specifications and conditions are satisfactory and hearby accepted. You		ted. You	Sales Tax (8.25%)		\$0.00
are authorized to do the work as specified. Payment will be made as outlined above.  Signature: Date:		Total		\$7,567.62	

Per Bid #2018-037, time and materials contract. Labor and Materials (not to exceed) Time frame of completion after receiving PO\_\_\_\_ Days



Name / Address

11400 Long Street Balch Springs, TX 75180-3232

Phone: 972-557-8789 Fax: 972-557-7209

Inc. Website: www.concordcommercialservices.com

# City of Mesquite Estimate

Location of Work

Date	Estimate #
4/20/2018	18-128

City of Mesquite Accounting Division P.O. Box 850137 Mesquite, TX 75185-0137		ire Station #6 010 Barnes Bridge Iesquite, TX 75149			
	CCS Estimator	City Offici	al		P.O. #
	AG	Larry Ewir	g		
D	Description		Quantity	Rate	Total
Scope of Work - Set up and install new custome  - Demo and dispose of demising wall to closet  - Rework existing washer box and lines as need  - Supply and install two (2) new 3/4" hot and co  - Install holding tank and pump to mop sink  - Rework vent piping as needed  - Connect customer supplied extractor unit and  - Turn off breaker to existing washer as needed  - Relocate existing outlet and wiring as needed  - Run approximately 20 feet of new conduit from  - Supply and install new 60 amp wiring in new  - Supply and install new 60 amp breaker in pane  - Connect new extractor  - Repair walls as required  - Test and verify for proper operation  - Clean and remove any construction debris as go  Labor and Material  Maintain a Clean and Safe work environment at  Will coordinate with on site personnel to limit at	ed bld water supply lines holding tank with pump m panel box to Laundry Room conduit el box and connect wires generated by this Contractor t all times. and control any business disruption			9,440.65	9,440.65
Thank you for giving us the opportunity to bid	on this job!	Sub	total		\$9,440.65
Acceptance: The above prices, specifications and conditions		u. Tou	es Tax (8.	.25%)	\$0.00
are authorized to do the work as specified. Pay	ment will be made as outlined above	re.	tal		\$9,440,65

Date: \_\_\_\_

Per Bid #2018-037, time and materials contract. Labor and Materials (not to exceed) Time frame of completion after receiving PO\_\_\_\_ Days



11400 Long Street Balch Springs, TX 75180-3232 Phone: 972-557-8789

Fax: 972-557-7209

**Inc.** Website: www.concordcommercialservices.com

### City of Mesquite Estimate

Date	Estimate #
4/19/2018	18-122

Name / Address		Location of Work				
City of Mesquite Accounting Division P.O. Box 850137 Mesquite, TX 75185-0137		Fire Station #7 1850 Clay Mathis Mesquite, TX 75149				
		1.00, 0.000 (0.000)				
	CCS Estimator	City Officia	l	j	P.O. #	
	GHA	Larry Ewing	<u> </u>			
D	escription		Quantity	Rate	Total	
- Open up drywall for plumbing and electrical re- Reverse washer box as needed - Supply and install two (2) new 3/4" hot and co- Vent dryer piping to outside - Connect customer supplied extractor and holds - Connect washer and dryer - Turn off breakers as needed - Remove existing outlet and wiring as needed - Clean up electrical as required on new location - Run new conduit as required - Supply and install 60 amp wiring in conduit - Supply and install 60 amp breaker in panel box - Connect new extractor - Run new 20amp 110 volt circuit to IT Room - Run new 20amp 110 volt circuit to IT Room - Connect washer and dryer - Test for proper operation - Replace drywall and finish to match existing - Clean and remove any construction debris as g	old supply lines ing tank to mop sink as needed n wall for new stackable washer an x and connect wiring generated by this Contractor			9,174.15	9,174.15	
Thank you for giving us the opportunity to bid o	on this job!	Subt	otal			
	Sa			Sales Tax (8.25%)		
Signature:	Date:	Tot	al			
Per Bid #2018-037, time and materials contract						

Per E Labor and Materials (not to exceed) Time frame of completion after receiving PO\_\_\_\_ Days



11400 Long Street Balch Springs, TX 75180-3232

Phone: 972-557-8789 Fax: 972-557-7209

Inc. Website: www.concordcommercialservices.com

## City of Mesquite Estimate

Date	Estimate #
4/19/2018	18-122

Name / Address Location o		Location of V	of Work			
City of Mesquite Accounting Division P.O. Box 850137 Mesquite, TX 75185-0137		Fire Station #7 1850 Clay Matl Mesquite, TX 7			ŷ.	
					1848-19	
	CCS F-tit	Cir.	Official	T	P.O. #	
	CCS Estimator		Official	r	7.O. # 	
r	GHA	Larr	y Ewing	n	T. 4.1	
Maintain a Clean and Safe work environment a	Description		Quantity	Rate	Total	
Thouls you for giving up the apparturity to hid	on this islal					
Thank you for giving us the opportunity to bid	on this Job!		Subtotal		\$9,174.15	
Acceptance: The above prices, specifications and conditions are authorized to do the work as specified. Pay			Sales Tax (8.2	25%)	\$0.00	
Signature:			Total		\$9,174.15	
Per Bid #2018-037, time and materials contrac	t.					